
QUALITY REQUIREMENT F29                                      12012005 
                                                                     
THIS ORDER IS SUBJECT TO A CONCURRENT ENGINEERING PRODUCT DEVELOPMENT 
EFFORT (CPD).  THE TECHNICAL REQUIREMENTS (INCLUDING ELECTRONIC DATA, 
DRAWINGS, SPECIFICATIONS, ACCEPTANCE/TEST REQUIREMENTS, ETC.) ARE     
SUBJECT TO CHANGE DURING THE PRODUCT DEVELOPMENT PROCESS. FOR THESE   
PARTS, SUPPLIERS WILL HAVE THE OPPORTUNITY TO PARTICIPATE IN THE      
DEVELOPMENT OF THE PRODUCT DESIGN TO IMPROVE PRODUCIBILITY.           
                                                                      
DURING THE CPD PROCESS AND PRIOR TO FINAL COMPLETE DRAWING ISSUANCE,  
THE SUPPLIER SHALL:                                                   
                                                                      
1. PARTICIPATE WITH THE NEW PART INTRODUCTION TEAM AND SUPPORT THE    
   CONCURRENT DEVELOPMENT PROCESS.                                    
                                                                      
2. ATTEND AN ORIENTATION MEETING WITH THE NEW PART INTRODUCTION       
   TEAM PRIOR TO PRODUCTION OF ANY HARDWARE AGAINST THIS ORDER.      
                                                                      
3. INSURE THAT ALL QUALITY CONTROL REQUIREMENTS IN ACCORDANCE WITH   
   GE AVIATION SPECIFICATION S-1000 ARE MAINTAINED THROUGHOUT THE     
   CONCURRENT PRODUCT DEVELOPMENT PROCESS. 
 
4. INSURE THAT ALL CHANGES TO REQUIREMENTS HAVE BEEN PROPERLY 
   AUTHORIZED BY GE AVIATION AND RECORDS OF SUCH ARE MAINTAINED. 
 
   THESE CHANGES INCLUDE: 
 
      (A) LATEST ENGINEERING AND QUALITY REQUIREMENTS. 
      (B) SS REQUIREMENTS AS DOCUMENTED ON THE GT7350, IF REQUIRED. 
      (C) NONCONFORMANCE/DEPARTURE HISTORY. 
      (D) ALL HOLD TICKET/NON-CONFORMANCE DOCUMENTS. 
      (E) LATEST VERSION OF THE INCOMPLETE DRAWING AND IF REQUIRED, 
          THE MANUFACTURING PROCESS DRAWING. 
      (F) ALL CHANGE REQUESTS. (THE MANUFACTURING SOURCE SHALL ENSURE 
          THAT ALL CHANGE REQUESTS HAVE BEEN DISPOSITIONED). 
 
5. INSURE THAT ELECTRONIC DATA USED TO MANUFACTURE AND INSPECT 
   HARDWARE ARE MAINTAINED CURRENT. 
 
6. COMMUNICATE REQUIREMENTS AND REQUIREMENT CHANGES TO SUB-TIER 
   SUPPLIERS WHENEVER APPLICABLE. 
 
7. DOCUMENT ALL DESIGN VARIATIONS THAT WILL NOT BE INCORPORATED 
   INTO THE FINAL COMPLETE ISSUED DRAWING ON A NON-CONFORMANCE 
   DOCUMENT AND SUBMIT TO GE AVIATION FOR APPROVAL. 
 
AFTER FINAL COMPLETE DRAWING ISSUANCE AND PRIOR TO RELEASE OF 
HARDWARE, THE SUPPLIER SHALL: 
 
1. INSURE THE PURCHASE AGREEMENT/PURCHASE ORDER HAS BEEN AMENDED TO 
   INCLUDE THE REVISION OF THE FINAL COMPLETE DRAWING. 
 
2. CONDUCT FIRST ARTICLE INSPECTION TO THE FINAL COMPLETE ISSUED 
   DRAWING IN ACCORDANCE WITH GE AVIATION SPECIFICATION S-1002. 
 
3. SUBMIT ALL NONCONFORMANCES FROM THE FINAL COMPLETE ISSUED 
   DRAWING ON A NON-CONFORMANCE DOCUMENT IN ACCORDANCE WITH GE 



   AVIATION SPECIFICATION S-1000 INCLUDING A COPY OF THE 
   CORRESPONDING SUBSTANTIATION PROCESS CHANGE, AND SUBMIT TO GE 
   AVIATION FOR APPROVAL WHEN SOURCE SUBSTANTIATION IS REQUIRED. 
 
4. DOCUMENT SIGNIFICANT PROCESS CHANGES ON FORM GT-7350, SOURCE 
   SUBSTANTIATION PROCESS CHANGE, AND SUBMIT TO GE AVIATION FOR 
   APPROVAL WHEN SOURCE SUBSTANTIATION IS REQUIRED. 
 
PRODUCTION, ENGINEERING CLASS 'F' AND CLASS 'Y' PARTS (WHEN 
INDICATED BY SPECIAL 'F' OR 'Y' MARKING ON ORDER) SHALL NOT BE 
SHIPPED TO ANY GE AVIATION FACILITY, OR ANY OTHER LOCATION SPECIFIED 
BY GE AVIATION FOR THE FINISHED PART, UNTIL THE FINAL COMPLETE 
DRAWING IS ISSUED, THE ABOVE ITEMS ARE COMPLETED AND SHIPMENT IS 
AUTHORIZED BY THE APPLICABLE SOURCING QUALITY REPRESENTATIVE. 
 


